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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206303.01                COUNTIES : SUSSEX
     LETTING DATE : 11/15/11                DISTRICT    : S1
     STATE/FEDERAL AID NO: T201206303       CONTRACT TIME :   80  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : T201206303
     PAVEMENT & REHABILITATION, SOUTH II-III, 2012

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 12/08/11 to vendor AMERICAN INFRASTRUCTURE-MD INC

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     3,220,377.13    108.6742% 100.0000%
   1    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     2,963,333.00    100.0000%  92.0182%
   2    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     3,176,866.93    107.2059%  98.6489%
   3    DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620                       $     3,185,055.77    107.4822%  98.9032%
   4    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     3,477,263.56    117.3430% 107.9769%
                       DIAMOND MATERIALS LLC                                                               IRREGULAR
====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                  83.000  TON  |      45.04000        3738.32|      36.68000        3044.44|      49.00000        4067.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                 531.000  TON  |      25.00000       13275.00|       2.07000        1099.17|      22.48000       11936.88
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401801               17100.000  TON  |      67.24000     1149804.00|      56.50000      966150.00|      67.52000     1154592.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (CARBONATE STONE)              |                             |                             |
0040 401823                1124.000  TON  |      75.00000       84300.00|     103.25000      116053.00|      76.36000       85828.64
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0050 401830               16950.000  TON  |      67.22000     1139379.00|      68.00000     1152600.00|      68.26000     1157007.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 70-22 (NON- CARBONATE STONE)         |                             |                             |
0060 406001               19490.000  SYIN |       2.35000       45801.50|       0.10000        1949.00|       2.41000       46970.90
  HOT-MIX PATCHING                        |                             |                             |
0070 705002                 441.000  SF   |       7.50000        3307.50|      12.74000        5618.34|       9.38000        4136.58

  P.C.C. SIDEWALK, 6"                     |                             |                             |
0080 710001                  14.000  EACH |     900.00000       12600.00|     200.00000        2800.00|    1016.00000       14224.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206303.01                COUNTIES : SUSSEX
     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0090 710002                   5.000  EACH |     800.00000        4000.00|     200.00000        1000.00|     847.00000        4235.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0100 732004                1015.000  TON  |      37.88000       38448.20|      30.00000       30450.00|      25.80000       26187.00
  TOPSOIL (TON)                           |                             |                             |
0110 734013               17282.000  SY   |       0.60000       10369.20|       0.62000       10714.84|       0.81000       13998.42
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0120 743003                  86.000  EADY |      19.47000        1674.42|      17.61000        1514.46|      17.44000        1499.84
  ARROWPANELS, TYPE C                     |                             |                             |

0130 743004                  84.000  EADY |      81.20000        6820.80|      67.35000        5657.40|      66.66000        5599.44
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0140 743005                 318.000  EADY |      53.00000       16854.00|      42.23000       13429.14|      87.64000       27869.52
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0150 743007                1190.000  HOUR |      75.00000       89250.00|      75.00000       89250.00|      75.00000       89250.00
  TRAFFIC OFFICERS                        |                             |                             |
0160 743010                  93.000  EADY |     138.00000       12834.00|      25.90000        2408.70|     169.10000       15726.30
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0170 743051                1617.000  HOUR |      40.83000       66022.11|      40.83000       66022.11|      40.83000       66022.11

  FLAGGER, KENT COUNTY, STATE             |                             |                             |
0180 743052                2070.000  HOUR |      42.00000       86940.00|      42.00000       86940.00|      42.00000       86940.00
  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |
0190 743063                 243.000  HOUR |      59.20000       14385.60|      59.20000       14385.60|      59.20000       14385.60
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |
0200 743064                 324.000  HOUR |      60.90000       19731.60|      60.90000       19731.60|      60.90000       19731.60
  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |
0210 746774                 200.000  LF   |       9.18000        1836.00|       9.84000        1968.00|       9.98000        1996.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0220 746776                   2.000  EACH |     102.00000         204.00|     150.24000         300.48|     153.00000         306.00
  LOOP DETECTOR SPLICE                    |                             |                             |

0230 748015                 953.000  SF   |       3.36000        3202.08|       3.21000        3059.13|       3.26000        3106.78
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0240 748019              142345.000  LF   |       0.19000       27045.55|       0.22000       31315.90|       0.22000       31315.90
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0250 748026                 717.000  SF   |       1.10000         788.70|       2.59000        1857.03|       2.63000        1885.71
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206303.01                COUNTIES : SUSSEX
     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0260 748502                 661.000  EACH |      28.05000       18541.05|      25.38000       16776.18|      25.74000       17014.14
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0270 748548              142045.000  LF   |       0.50000       71022.50|       0.40000       56818.00|       0.41000       58238.45
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |

0280 758000                  49.000  SY   |      25.50000        1249.50|      21.40000        1048.60|      28.35000        1389.15
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0290 760502                1955.000  SYIN |       3.42000        6686.10|       4.25000        8308.75|       2.44000        4770.20
  PAVEMENT MILLING, TAPER CUT             |                             |                             |
0300 760504               80385.000  LF   |       0.24000       19292.40|       0.14000       11253.90|       0.13000       10450.05
  RUMBLE STRIPS, HOT MIX                  |                             |                             |
0310 760507                 900.000  SYIN |       0.90000         810.00|       3.50000        3150.00|       2.55000        2295.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0320 761001                6740.000  SY   |       8.75000       58975.00|       4.25000       28645.00|       6.48000       43675.20
  BUTT JOINTS, HOT MIX                    |                             |                             |

0330 762001                4164.000  LF   |       2.00000        8328.00|       0.10000         416.40|       1.68000        6995.52
  SAW CUTTING, HOT MIX                    |                             |                             |
0340 762002                 115.000  LF   |       5.00000         575.00|       1.55000         178.25|       5.40000         621.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0350 763000                          LUMP |   91143.00000       91143.00|  147419.58000      147419.58|   60900.00000       60900.00
  INITIAL EXPENSE                         |                             |                             |
0360 763643                          LUMP |   91143.00000       91143.00|   60000.00000       60000.00|   81700.00000       81700.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     3,220,377.13|           $     2,963,333.00|           $     3,176,866.93
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,220,377.13|           $     2,963,333.00|           $     3,176,866.93
====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %
====================================================================================================================================
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206303.01                COUNTIES : SUSSEX

     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |DAVID A BRAMBLE INC          |DAISY CONSTRUCTION COMPANY   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |

0010 302005                  83.000  TON  |      45.00000        3735.00|      40.00000        3320.00|
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                 531.000  TON  |      15.00000        7965.00|      20.00000       10620.00|
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401801               17100.000  TON  |      54.00000      923400.00|      80.00000     1368000.00|
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (CARBONATE STONE)              |                             |                             |
0040 401823                1124.000  TON  |     108.00000      121392.00|      80.00000       89920.00|
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |

0050 401830               16950.000  TON  |      72.80000     1233960.00|      78.00000     1322100.00|
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 70-22 (NON- CARBONATE STONE)         |                             |                             |
0060 406001               19490.000  SYIN |       1.40000       27286.00|       1.67000       32548.30|
  HOT-MIX PATCHING                        |                             |                             |
0070 705002                 441.000  SF   |       8.00000        3528.00|       7.00000        3087.00|
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0080 710001                  14.000  EACH |     750.00000       10500.00|     880.00000       12320.00|
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0090 710002                   5.000  EACH |     600.00000        3000.00|     700.00000        3500.00|
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0100 732004                1015.000  TON  |      30.00000       30450.00|      22.00000       22330.00|
  TOPSOIL (TON)                           |                             |                             |
0110 734013               17282.000  SY   |       0.78000       13479.96|       0.55000        9505.10|
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0120 743003                  86.000  EADY |      25.00000        2150.00|      20.00000        1720.00|
  ARROWPANELS, TYPE C                     |                             |                             |
0130 743004                  84.000  EADY |      70.00000        5880.00|      70.00000        5880.00|
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0140 743005                 318.000  EADY |      55.00000       17490.00|      35.00000       11130.00|
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206303.01                COUNTIES : SUSSEX
     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |DAVID A BRAMBLE INC          |DAISY CONSTRUCTION COMPANY   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0150 743007                1190.000  HOUR |      75.00000       89250.00|      75.00000       89250.00|
  TRAFFIC OFFICERS                        |                             |                             |
0160 743010                  93.000  EADY |       1.00000          93.00|     185.00000       17205.00|
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0170 743051                1617.000  HOUR |      40.83000       66022.11|      40.83000       66022.11|
  FLAGGER, KENT COUNTY, STATE             |                             |                             |
0180 743052                2070.000  HOUR |      42.00000       86940.00|      42.00000       86940.00|
  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |
0190 743063                 243.000  HOUR |      59.20000       14385.60|      59.20000       14385.60|
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |

0200 743064                 324.000  HOUR |      60.90000       19731.60|      60.90000       19731.60|
  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |
0210 746774                 200.000  LF   |      10.00000        2000.00|      10.00000        2000.00|
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0220 746776                   2.000  EACH |     150.00000         300.00|     160.00000         320.00|
  LOOP DETECTOR SPLICE                    |                             |                             |
0230 748015                 953.000  SF   |       5.75000        5479.75|       5.90000        5622.70|
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0240 748019              142345.000  LF   |       0.16000       22775.20|       0.16000       22775.20|
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0250 748026                 717.000  SF   |       2.00000        1434.00|       1.85000        1326.45|
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0260 748502                 661.000  EACH |      26.50000       17516.50|      26.40000       17450.40|
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0270 748548              142045.000  LF   |       0.40000       56818.00|       0.30000       42613.50|
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |
0280 758000                  49.000  SY   |      50.00000        2450.00|      22.00000        1078.00|
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0290 760502                1955.000  SYIN |       3.00000        5865.00|       2.40000        4692.00|

  PAVEMENT MILLING, TAPER CUT             |                             |                             |
0300 760504               80385.000  LF   |       0.17000       13665.45|       0.08000        6430.80|
  RUMBLE STRIPS, HOT MIX                  |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2012
     CALL ORDER   : 001                     CONTRACT ID : T201206303.01                COUNTIES : SUSSEX
     LETTING DATE : 11/15/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )

                                          |DAVID A BRAMBLE INC          |DAISY CONSTRUCTION COMPANY   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0310 760507                 900.000  SYIN |       3.00000        2700.00|       2.60000        2340.00|
  PROFILE MILLING, HOT-MIX                |                             |                             |
0320 761001                6740.000  SY   |       7.50000       50550.00|       5.80000       39092.00|
  BUTT JOINTS, HOT MIX                    |                             |                             |
0330 762001                4164.000  LF   |       1.15000        4788.60|       1.45000        6037.80|
  SAW CUTTING, HOT MIX                    |                             |                             |
0340 762002                 115.000  LF   |       5.00000         575.00|       4.00000         460.00|
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0350 763000                          LUMP |  147500.00000      147500.00|   60000.00000       60000.00|
  INITIAL EXPENSE                         |                             |                             |
0360 763643                          LUMP |  170000.00000      170000.00|   75510.00000       75510.00|
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     3,185,055.77|           $     3,477,263.56|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,185,055.77|           $     3,477,263.56|           $
====================================================================================================================================
     DBE GOALS                             |                           %|                            %|                            %
====================================================================================================================================


